

ILOILO II ELECTRIC COOPERATIVE, INC.
Pototan, Iloilo

BID BULLETIN NO. 1
Series of 2016

24 February 2016

TO : ALL PROSPECTIVE BIDDERS
FROM : BIDS and AWARDS COMMITTEE (BAC)
SUBJECT : AMENDMENTS TO BIDDING SCHEDULED ON MARCH 4, 2016

As discussed during the Pre-Bidding Conference last February 19, 2016, please be informed of the following amendments for the Opening of Bids scheduled on March 4, 2016, as follows:

AMENDMENT PROVISIONS

Amendment No. 1 on Description of Materials.


- Lot No. 5, Item #35. Cut-Out Tube Only, Class 100, 27 KV, Brand New - 50 pcs. Should be: **15 KV**


Amendment No. 2 on Schedule of Requirements for Delivery Period of Materials.


- Lot No. 2, Woodpoles - From 60 calendar days to **75 calendar days after receipt of Purchase Order**
 - Lot No. 3, Transformers- From 45 calendar days to **60 calendar days after receipt of Purchase Order**
 - Lot No. 5, Fuse Link - From 30 calendar days to **45 calendar days after receipt of Purchase Order; for Partial Delivery – should be fifty percent (50%) within 30 calendar days**
-
-


Attested By:


FERNANDO L. LASAFIN
Chairman


MA. ONA P. PADILLA
Vice-Chairman


MAESID Q. GALLO
Member


ALMA A. JAMOTILLO
Member


RODITH C. ICHON
Member